STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 10/ 27/ 05 I N ORANGE COUNTY I N | RVINE, TUSTIN, 10/ 31/ 05
CONTRACT NUMBER 12- 00054 CRANGE, WESTM NI STER AND FULLERTON CONTRACT CODE 'D '
LOCATI ON 12- ORA-5-24.2/24.2 AT VARI QUS LOCATI ONS 20 CONTRACT | TEMS

MODI FY RAMP METERI NG SYSTEM FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN' S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 6 FUND TOTAL HB4N 204, 000 TOTAL NUMBER OF WORKI NG DAYS 45
NUMBER OF Bl DDERS 3 ENG NEERS EST 144, 460. 00 AMOUNT UNDER 1,462.00 PERCENT UNDER EST 1.01
PROGRAM ELEMENTS FCR
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 142, 998. 00 2 T D S ENG NEERI NG 805 371-4639 SB PREF CLAI MED
00667073
2899 AGOURA ROAD STE 171 FAX 805 494-0757
WESTLAKE VI LLAGE CA 91361
2 148, 334. 00 3 OAK ENG NEERI NG | NC 909 926-5150 SB PREF CLAI MED
00854281
1305 W SECOND STREET FAX 909 926-8448
POMONA CA 91766
3 175, 221. 00 1 MOORE ELECTRI CAL CONTRACTI NG 951 371-4202 CC PREF CLAI MED
I NC 00610382
463 N SM TH AVENUE FAX 951 278-3406

CORONA CA 92880
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12- 00054 Bl D245
12- ORA-5-24 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
10/ 27/ 05 10/ 31/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CALI FORNI A TRAFFI C MAI NTENANCE | NC STRI PI NG
P O BOX 6486
BURBANK CA 91505- 6486
TRAFFI C LOOPS CRACKFI LLI NG I NC LOOPS
946 S EMERALD STREET
ANAHEI M CA 92804- 2513
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 BEADOR AND SON CONSTRUCTI ON COVPANY CONSTRUCTI ON AREA SI GNS

26320 LESTER Cl RCLE
CORONA CA 92883

CRANGE COUNTY STRI PI NG SERVI CE
183 N PI XLEY STREET
CRANGE CA 92866

SI GNI NG AND STRI PI NG



12- 00054 Bl D245

12- ORA- 5- 24 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
10/ 27/ 05 10/ 31/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 100. 00 100. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 25, 000. 00 25, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 200. 00 200. 00
6 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 1,080 2.50 2, 700. 00
7 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 80 35. 00 2, 800. 00
8 150722 REMOVE PAVENMENT MARKER EA 160 1. 00 160. 00
9 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 21 100. 00 2,100. 00
10 190110 LEAD COVPLI ANCE PLAN LS LUVMP SUM 1, 000. 00 1, 000. 00
11 566013 ROADSI DE SI GN ( STRAP AND SADDLE EA 6 100. 00 600. 00
BRACKET METHOD)
12 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 7 75. 00 525. 00
13 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1,080 2.00 2, 160. 00
(BROKEN 5.18 M- 2.14 M
14 (S) 850112 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 86 7.50 645. 00
TYPE §
15 037554 MODI FY RAMP METERI NG SYSTEM ( LOCATI ON 1) LS LUMP SUM 12, 502. 00 12, 502. 00
16 037555 MODI FY RAMP METERI NG SYSTEM ( LOCATI ON 2) LS LUMP SUM 12, 502. 00 12, 502. 00
17 037556 MODI FY RAMP METERI NG SYSTEM ( LOCATI ON 3) LS LUMP SUM 28, 000. 00 28, 000. 00
TRAFFI C AND METER- ON S| GN
18 037557 MODI FY RAMP METERI NG SYSTEM ( LOCATI ON 4) LS LUMP SUM 12, 502. 00 12, 502. 00
19 037558 MODI FY RAMP METERI NG SYSTEM ( LOCATI ON 5) LS LUMP SUM 25, 000. 00 25, 000. 00
20 037559 MODI FY RAMP METERI NG SYSTEM ( LOCATI ON 6) LS LUMP SUM 12, 502. 00 12, 502. 00

TOTAL 142, 998. 00



12- 00054 Bl D245

12- ORA-5-24 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
10/ 27/ 05 10/ 31/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 1, 000. 00 1000. 00 2,503. 00 2503. 00
2 3, 750. 00 3750. 00 7, 500. 00 7500. 00
3 4,250. 00 4250. 00 5,175. 00 5175. 00
4 10, 750. 00 10750. 00 10, 000. 00 10000. 00
5 3, 250. 00 3250. 00 7,500. 00 7500. 00
6 3. 00 3240. 00 8. 00 8640. 00
7 23.00 1840. 00 52. 00 4160. 00
8 1.75 280. 00 6. 00 960. 00
9 100. 00 2100. 00 40. 00 840. 00
10 2, 000. 00 2000. 00 10, 000. 00 10000. 00
11 425. 00 2550. 00 86. 00 516. 00
12 77.00 539. 00 65. 00 455. 00
13 1.75 1890. 00 5.50 5940. 00
14 10. 00 860. 00 12. 00 1032. 00
15 18, 930. 00 18930. 00 15, 000. 00 15000. 00
16 16, 680. 00 16680. 00 15, 000. 00 15000. 00
17 25, 825. 00 25825. 00 15, 000. 00 15000. 00
18 14, 875. 00 14875. 00 15, 000. 00 15000. 00
19 19, 250. 00 19250. 00 15, 000. 00 15000. 00
20 14, 475. 00 14475. 00 35, 000. 00 35000. 00
TOT 148, 334. 00 175, 221. 00



